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(August 6, 2006)
General Requirements
The first sentence of Section 1-08.3(1) is revised to read:

The Contractor shall submit Type C Progress Schedules and Schedule Updates to
the Engineer for approval.



